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KERALA STATE ELECTRICITY BOARD LIMITED

KSZB

OFFICE OF THE EXECUTIVE ENGINEER
PROJECT MANAGEMENT UNIT, ELECTRICAL CIRCLE,
KSEB LTD, KASARAGOD

Notice Inviting Tender

E-Tender No: 07/24-25/EE/PMU/KSD dt 23-05-2024

Competitive online tenders are invited from reputed contractors
for the work of “RENEWAL OF DAMAGED/OLD 11 KV PSC/RCC POLE
WITH NEW POLES AT VARIOUS LOCATIONS UNDER ELECTRICAL
SECTION,CHOYYAMKODE”

Tender Reference No. 07/24-25/EE/PMU/KSD dt 23-
05-2024

Probable Amount of Contract Rs. 630375 /-

Earnest Money Deposit Rs. 15800 /-
(By on-line payment by MOPS
only)

Tender Document fee Rs.5000 + GST @18%

(Total=Rs 5900/-)
(By on-line payment by MOPS
only)

Tender Document download/sale |23-05-2024, 05.00 P.M
start date

Start date and time of online |24-05-2024,12.00 P.M
submission of bid

Last date and time of online|07-06-2024,5.00 PM
submission of bid

Date &Time of opening of Bid 11-06-2024, 12.00PM
Availability of bid forms Can be downloaded from the
website:

https://etenders.kerala.gov.in

TERMS AND CONDITIONS



1.  All bidders participating in the tender should have a valid Digital
Signature Certificate availed from an approved Certifying Authority. More
details about e- tendering procedure will be available from National
Informatics Centre, Thiruvananthapuram on all working days from 10.30
am to 5.30 pm.(Phone N0.0471-2577088,2577188,91-9995755177).

2. The bid documents and other details can be down loaded from the
website www.etenders.kerala.gov.in.

3. The Earnest Money Deposit (EMD) for an amount of Rs. 15800/- and
non-refundable tender document fee of Rs. 5900/- (Rs. 5000 plus 18%
GST), total Rs. 21700/- (Rupees Twenty One Thousand Seven Hundred
Only) shall be remitted online to the account number in the remittance
form provided by the e-Procurement system for this particular tender.
Only MOPS remittance is allowed. The MOPS facility for online payment
may be exercised at least 48 hours before the closing date of the bid to
ensure that payment towards tender document fee and EMD are credited
and a confirmation is reflected in the e-procurement system. Mode of
payment other than MOPS will not be allowed. Separate or split remittance
for tender document fee and EMD shall be treated as invalid transactions.
Kerala Government Public Sector undertakings are exempted from
furnishing EMD.

4. The offers shall be submitted in Single Bid.

5. All the tender documents are to be submitted online only and in the
designated covers on the above website and no manual submission shall be
entertained.

6. The rate should remain firm for 6 months from the date of opening of
pre-qualification bid. The rate should be quoted as per format given in the
e-tender portal.

7. The taxes and duties applicable should be indicated separately.
8. All communications regarding the tender including queries if any shall

be done online within the e-procurement system at website
https://etenders.kerala.gov.in/nicgep /app

9. The bid shall be opened online at the office of the Executive Engineer,
Project Management Unit, KSEB Ltd, Kasaragod on the date and time



mentioned above. Those intending bidders/their representatives may be
present at the time of opening.

10. The successful bidder shall execute an agreement in form prescribed by
the Board for the due fulfilment of the contract within the period specified
in the Work Order and shall furnish security deposit equal to 5 % of the
contract value before signing the agreement.

11. KSEB Ltd. reserves the right to reject any or all tenders without
assigning any reasons thereof.

12. This notice can also be viewed in KSEB website www.kseb.in.Further
details, if any required, can be had from the Office of Executive Engineer,
Project Management Unit, KSEB Ltd, Kasaragod, Phone: 04994 230382

13. Kerala government public sector undertakings and those who possess
valid UDYAM Registration are exempted from furnishing EMD. All
communications shall be addressed to the Executive Engineer only.

Sd/-
EXECUTIVE ENGINEER

PROJECT MANAGEMENT UNIT, KSEB
KASARAGOD



KERALA STATE ELECTRICITY
BOARD LIMITED

E-Tender No: 07 /24-
25/EE/PMU/KSD dt 23-05-2024
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PART -1

TENDER CONDITIONS AND TECHNICAL
SPECIFICATION
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Clause No. | Description

1.1 Invitation for Bids

1.2 Eligibility and qualification of bidders

1.3 Earnest Money Deposit




1.1 INVITATION FOR BIDS

E Tender No: 07/24-25/EE/PMU/KSD dt 23-05-2024

SCHEME

1.1.1 The Kerala State Electricity Board Ltd invites e-tenders under
competitive bidding from eligible bidders for the work of

“RENEWAL OF DAMAGED/OLD 11 KV PSC/RCC POLE WITH NEW
POLES AT VARIOUS LOCATIONS UNDER ELECTRICAL
SECTION,CHOYYAMKODE"

1.1.2 The Scheme will be implemented and supervised by the Kerala
State Electricity Board Ltd.

1.2 ELIGIBILITY AND QUALIFICATION OF BIDDERS.

1.2.1 This invitation for bid is open to all bidders who meet the
following criteria.

An Electrical Contractor (Preferably A - Class) who may be an
individual or firm, having experience in executing similar works
and have adequate technical knowledge and practical
experience in India in the works of 11kV Raccoon or similar.

1.2.2 Capability for timely acquisition/procurement (own, lease, hire
etc.) of the essential equipment such as (I) Construction
machinery for Civil/Electrical works, (ii) Material handling
facilities for erection.

1.2.3 The bidder shall not anticipate a change in ownership during
the proposed period of execution of works.

1.3 EARNEST MONEY DEPOSIT
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The Earnest Money Deposit (EMD) for an amount of Rs.
15800/- and non-refundable tender document fee of Rs. 5900/- (Rs.
5000 plus 18% GST), total Rs. 21700/- (Rupees Twenty One
Thousand Seven Hundred Only) shall be remitted online to the
account number in the remittance form provided by the e-
Procurement system for this particular tender. Only MOPS
remittance is allowed. The MOPS facility for online payment may be
exercised at least 48 hours before the closing date of the bid to
ensure that payment towards tender document fee and EMD are
credited and a confirmation is reflected in the e-procurement system.
Mode of payment other than MOPS will not be allowed. Separate or
split remittance for tender document fee and EMD shall be treated as
invalid transactions. Kerala Government Public Sector undertakings
and those who possess valid UDYAM Registration are exempted from
furnishing EMD.

Sd/-

Executive Engineer

Aokkskokkokk
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INSTRUCTION TO BIDDERS

TABLE OF CLAUSES
Clause No. Description

2.1 GENERAL INSTRUCTIONS

2.2 SCOPE OF BID

2.3 ELIGIBLE BIDDERS

24 ELIGIBILITY & QUALIFICATION REQUIREMENT FOR
BIDDERS

2.5 BIDDING DOCUMENTS

2.6 COST OF BIDDING

2.7 LOCAL CONDITIONS

2.8 PREPARATION OF BIDS

2.9 BID PRICE

2.10 BID VALIDITY

2.11 BID EARNEST MONEY DEPOSIT (EMD)

2.12 PROCESS TO BE CONFIDENTIAL

2.13 CLARIFICATION OF BIDS

5 14 EXAMINATION OF BIDS AND DETERMINATION OF
SUBSTANTIAL RESPONSIVENESS

2.15 CORRECTION OF ERRORS

2.16 CURRENCY FOR BID EVALUATION

2.17 EVALUATION AND COMPARISON OF BIDS

2.18 AWARD OF CONTRACT

219 KSEB'S RIGHT TO ACCEPT ANY BID AND REJECT ANY OR
ALL BIDS

2.20 NOTIFICATION OF AWARD

2.21 SECURITY

2.22 AGREEMENT
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2.1

2.2

2.3

INSTRUCTION TO BIDDERS
GENERAL INSTRUCTIONS

KSEB Ltd. hereinafter will receive bids in respect of work to be
carried out as set forth in the accompanying specifications. All bids
shall be prepared and submitted in accordance with these
instructions.

SCOPE OF BID

The KSEB Ltd. invites bids for "/RENEWAL OF DAMAGED/OLD 11 KV
PSC/RCC POLE WITH NEW POLES AT VARIOUS LOCATIONS UNDER
ELECTRICAL SECTION,CHOYYAMKODE”, testing and commissioning
of the constructed line and handing over of the line to KSEB Ltd. for
the full satisfaction of the KSEB Ltd. as defined in the bid document as
'work’.

The successful bidder shall complete the works within 2 months
from the date of execution of agreement.

The Scope of the Proposal shall be on the basis of a single Bidder's
responsibility, completely covering all the equipment and their
erection specified under the accompanying Technical Specifications.
It will include the Receipt, Storage, preservation and conservation of
materials at the site.

Bids containing deviations from provisions relating to the following
clauses will be considered as non-responsive.

e EMD
e Security Deposit
e Payment.

KSEB Ltd's determination of a bid's responsiveness is to be based on
the contents of the bid itself without recourse to extrinsic evidence.

Bids not covering the entire scope of the project shall be treated
incomplete and hence, are liable to be rejected.

ELIGIBLE BIDDERS
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2.4

The bidders who are experienced in HT line work using Raccoon or
similar preferably having contract licence.

ELIGIBILITY & QUALIFICATION REQUIREMENT FOR BIDDERS

2.4.1 The Bidder shall preferably possess a valid Class - A Electrical
Contractor licence issued by Govt. Of Kerala

2.4.2 The bidder should have experience in HT line work using ACSR
Raccoon or similar and enclose relevant documents
(completion certificate) for having executed such works. Also
have orders in hand (work in progress) & submit relevant Work
Order Copies along with the tender.

2.4.3 Bidder must declare the sub-contractors name, if any, who will
execute the work. The contractor must be having labour licence.

2.4.4 All staff and labours shall be covered under insurance. The
contractor shall obtain an insurance coverage in respect of the
employees engaged by him from a Nationalized / at par
Insurance Company by paying adequate premium to cover the
compensation payable in case of fatal and non fatal accident if
any occurred to the employees. The insurance coverage
obtained as per above shall be sufficient enough to cover all the
expenses payable on behalf of the fatal/nonfatal accident
victims viz hospital expenses, Half Monthly Compensation,
funeral expenses, compensation (death and disablement-total
and partial) interest @ 12% payable from the date of accident
to the date of deposit of compensation and other financial
benefits payable as per the provisions of the Employees'
Compensation Act, 1922. The Contractor shall submit the policy
document in original to the Executive Engineer before
execution of Contract Agreement. Such copies of documents
shall be submitted to the Executive Engineer immediately
after such insurance coverage. The Contractor shall also
inform the Employer in writing at least sixty (60) days in
advance regarding the expiry/cancellation and/or change in
any of such documents and ensure revalidation, renewal etc, as
may be necessary well in time. It will be the responsibility of
the contractor to maintain all necessary insurance coverage to
the extent both in time and amount to take care of all its
liabilities either direct or indirect, in pursuance of the contract,
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2.5

till the handing over of the works. KSEBL will not give any
financial assistance on this account.

2.4.5 Bidder should furnish experience certificates, completion
certificate etc.

2.4.6 All bids submitted shall also include the following information

Copies of original documents defining the constitution or legal
status, place of registration and principle place of business of
the company or firm or partnership etc, written power of

attorney of authorised signatory of the bidder to commit the
bid.

2.4.7 Even though the bidder meets the above qualifying criteria he is
subjected to be disqualified if he has made:-

» Misleading or false representations in the statements and
attachments submitted in proof of qualification
requirements and/or

» Record of poor performance such as not properly
completing the contract, litigation history of financial
failure.

2.4.8 Notwithstanding anything stated above, KSE Board Ltd. reserve
the right to access bidder's capability and capacity to perform
the contract.

2.4.9 Bidder who is black listed while carrying out works in any
utilities is not eligible for participating in this tender.

BIDDING DOCUMENTS

2.5.1 CONTENTS OF BIDDING DOCUMENT

The goods and services required, bidding procedures and
contract terms are prescribed in the bidding document.

In addition to the invitation to Bids, the bidding document consists
of
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2.6

» Instruction to bidders

» General conditions of contract
» Technical Specifications

» Price Bid (BOQ)

2.5.2 CLARIFICATIONS ON BID DOCUMENTS

Verbal clarification and information given by KSEB Ltd, his
employee(s) or his representative(s) shall not in any way be
binding on KSEB Ltd.

COST OF BIDDING

The bidder shall bear all costs and expenses associated with the
preparation and submission of the bid and KSEB will in no case be
responsible or liable for those costs, regardless of the conduct or outcome
of the contract.

2.7 LOCAL CONDITIONS

2.7.1 It will be imperative on each Bidder to fully inform himself of all

local conditions and factors, which may have any effect on the
execution of the contract covered under these documents and
specifications. KSEB Ltd. shall not entertain any request for
clarifications from the Bidders, regarding such local conditions.

2.7.2 It must be understood and agreed that such factors have

properly been investigated and considered while submitting
the proposals. No claim for financial adjustment to the Contract,
awarded under these specifications and documents, will be
entertained by KSEB Ltd. Neither any change in the time
schedule of the Contract nor any financial adjustments arising
thereof shall be permitted by the Employer, which are based on
the lack of such clear information or its effect on the cost of the
Works to the Bidder.

2.8 PREPARATION OF BIDS
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2.9

2.8.1 LANGUAGE OF BID

The bid prepared by the Bidder and all correspondences and
documents relating to the bid, exchanged by the Bidder and
KSEB Ltd shall be written in the English language.

2.8.2 DOCUMENTS COMPRISING THE BID

The bid submitted by bidder shall comprise the following

a. Bid agreement and other certificates.

b. Price bid form complete, price schedule and other
documents.

BID PRICE

2.9.1 The contract shall be for " the Works'" as described in General
terms and conditions of contract.

2.9.2 The bidder shall indicate bid prices in Indian rupees only

2.9.3 The Bidder shall quote in the price schedule the lump-sum
price labour.

2.9.4 Price quoted shall be firm and for site basis inclusive of all
statutory levies and not subject to price variation during the
subsistence of the Contract.

2.9.5 Discount offered, if any, shall be prominently indicated on the
Bid Form.

2.9.6 As regards Income Tax, surcharge on Income Tax and any other
Corporate Tax, Kerala Construction Workers Welfare Fund,
KSEB shall not bear any tax liability whatsoever irrespective of
the mode of contracting. The bidder shall be liable and
responsible for payment of such taxes attracted under the
provision of law. Tax will be deducted at source.

2.9.7 Service tax as per rules will be levied and deducted from labour
portion of the contract.
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2.9.8 Any liasoning with the Govt/Public sector authorities like BSNL,
Inspectorate shall be by the bidder.

18



2.10 BID VALIDITY

2.10.1 Bid shall remain valid for a period of 180 days from the date of
opening of the bid.

2.10.2 In exceptional circumstances, KSEB Ltd. may request the
bidder's to extend the period of validity for a specified
additional period. The request and the Bidder's responses shall
be made in writing or by fax. A bidder may refuse the request
without forfeiting his bid EMD. A bidder agreeing to the request
will not be required or permitted to modify his bid but will be
required to extend the validity of his bid EMD for the period of
the extension, and in compliance with Clause 2.10 in all
respects.

2.11 BID EARNEST MONEY DEPOSIT (EMD)
2.11.1 The bidder shall furnish as part of his bid, a bid EMD.

2.11.2 A bid Earnest Money Deposit (EMD) for an amount of Rs.
15800/- and non-refundable tender document fee of Rs. 5900/-
(Rs. 5000 plus 18% GST), total Rs. 21700/- (Rupees Twenty
One Thousand Seven Hundred Only) shall be remitted online to
the account number in the remittance form provided by the e-
Procurement system for this particular tender. Only MOPS
remittance is allowed. The MOPS facility for online payment
may be exercised at least 48 hours before the closing date of the
bid to ensure that payment towards tender document fee and
EMD are credited and a confirmation is reflected in the e-
procurement system. Mode of payment other than MOPS will
not be allowed. Separate or split remittance for tender
document fee and EMD shall be treated as invalid
transactions. Kerala Government Public Sector undertakings
and those who possess valid UDYAM Registration are exempted
from furnishing EMD.

2.11.3 Any bid not accompanied by an original Bid-Form and
adequate EMD with correct Bid reference in original shall be
rejected by KSEB Ltd. The bid shall also be rejected if the
provisions of Clause 2.10.2 above are not complied with by the
Bidder.
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2.12

2.13

2.11.4 The EMD of unsuccessful bidders will be returned as early as
possible.

2.11.5 The EMD of the successful bidders will be discharged when the
bidder has signed the Agreement and furnished the required
security deposit.

2.11.6 The EMD will be forfeited

a. If the Bidder does not accept the correction of his Bid price
pursuant to Clause 2.15.2.

b. In the case of successful Bidder, if he fails within the specified
time limit to sign the Agreement and furnish required
performance security.

PROCESS TO BE CONFIDENTIAL

Information relating to the examination, clarification, evaluation,
comparison of Bids and recommendations for the award of Contract
shall not be disclosed to bidder's or any other persons not other than
officers concerned with such process until the award to the
successful bidder has been announced. Any effort by a bidder to
influence KSEB Ltd. in processing of Bids or award decision shall
result in the rejection of bid.

CLARIFICATION OF BIDS

To assist in the examination, evaluation and comparisons of bids,
KSEB Ltd. may, at its discretion, ask any bidder for clarification of his
bid including breakdown of the prices in the Price Schedule. Request
for clarification and the response shall be in writing, no change in
price or substance of the bid shall be sought, offered or permitted
except as required to confirm the correction of arithmetic errors
noted by KSEB Ltd. in the evaluation of the bid in accordance of
Clause 2.15.

2.14. EXAMINATION OF BIDS AND DETERMINATION OF SUBSTANTIAL

RESPONSIVENESS
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2.14.1 Prior to the detailed evaluation bids, the KSEB Ltd. will
determine whether each Bid has been properly signed is
substantially responsive to the requirements of the bidding
documents and provides any clarification and/or substantiation
that KSEB Ltd. may require.

2.14.2 A substantially responsive bid is one which conforms to all the
terms, conditions and specifications of the bidding documents,
without material deviation or reservation. A material deviation
or reservation is one which affect any substantial way, the
scope, quality or performance of work which limits in any
substantial way, inconsistent with the Bidding documents,
KSEB Ltd's right or the bidder's obligations under the Contract;
or whose rectification would affect unfairly the competitive
position of the other bidder's presenting substantially
responsive bids.

2.14.3 If a Bid is not substantially responsive, it will be rejected by
KSEB Ltd. and may not subsequently be made responsive by
correction or withdrawal of the Non-confirming deviation or
reservation.

2.15 CORRECTION OF ERRORS

2.15.1 Bids determined to be substantially responsive will be checked
by KSEB Ltd. for any arithmetic errors. Errors will be corrected
by KSEB Ltd. as follows: where there is a discrepancy between
the amount in figures and in word, the amount in words will
govern.

2.15.2 The amount stated in the form of Bid will be adjusted by KSEB
Ltd. in accordance with the above procedure for the correction
of errors and shall be considered as binding upon the Bidder. If
the bidder does not accept the corrected amount of Bid, his Bid
shall be rejected and the bid security will be forfeited.

2.16 CURRENCY FOR BID EVALUATION

Bid price is the sum of all payments to be made to the Bidder. Price
should be quoted in Indian Rupees only.
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2.17 EVALUATION AND COMPARISON OF BIDS

2.17.1 KSEB Ltd. will evaluate and compare only the bid determined
to be substantially responsive.

2.17.2 In evaluating the Bids, KSEB Ltd. will determine for each bid
the evaluated Bid Price by adjusting the Bid Price as follows:
a) Making any correction of errors pursuant to clause 2.15 or
making any appropriate adjustment for any other acceptable
variation and deviations.

2.17.3 The comparison of Bids shall be done based on the financial
commitment on account of the work including the applicable
taxes and duties furnished by the bidder, such price to include
all costs as well as duties and taxes paid or payable on
components and raw materials incorporated or to be
incorporated in the Goods.

2.17.4 KSEB Ltd's evaluation of Bid will be taken into account, in
addition to the Bid price as referred in clause 2.17.2 above,
incidental services, cost of other factors detailed below in the
manner and to the extent indicated in the technical
specification.

» Completion Schedule offered in the Bid
» Deviations in payment schedule from that specified Conditions
of contract.

2.17.5 Completion Schedule: KSEB Ltd. desires to have completion of
the works at the time specified. Bid, offering completion beyond
three months of period specified in Bid Document will be
treated as non-responsive.

2.17.6 Deviation in payment schedule: Bidders shall state their Bid
Price considering the payment terms outlines in the Conditions
of Contract. Bids will be evaluated on the basis of this price. No
alternative payment terms will be accepted. Bids will be
rejected if there is any deviation in the payment terms of the
Bid Document.

2.17.7 KSEB Ltd. reserves the right to accept or reject any variation
or deviation. Variation and deviation and other factors which
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are in excess of the requirements of the bidding documents or
otherwise result in unsolicited benefits for KSEB Ltd. shall not
be taken into account in bid evaluation.

2.18 AWARD OF CONTRACT
2.18.1 AWARD CRITERIA

KSEB Ltd. will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive to the bidding documents
and who has offered the Lowest Evaluated Price, provided that such
Bidder has been determined to be qualified in accordance with
provisions of bid.

2.19 KSEB Ltd. 'S RIGHT TO ACCEPT ANY BID AND REJECT ANY OR
ALLBIDS

Not withstanding Clause 2.18, KSEB Ltd. reserves the right to accept
or reject any bid, and to cancel the bidding process and reject all Bids
at any time prior to award of Contract, without thereby incurring any
liability to the affected bidder or bidder's or any obligation to inform
affected bidder on the grounds for KSEB Ltd 's action.

2.20 NOTIFICATION OF AWARD

2.20.1 Prior to the expiration of bid validity prescribed by KSEB Ltd.,
KSEB Ltd. will notify the successful bidder by email/confirm by
registered letter, his bid has been accepted This letter
hereinafter called the Letter of Acceptance shall include the
sum which KSEB Ltd will pay the Contractor in consideration of
Works by the Contractor as prescribed by the Contract
(hereinafter in the Contract called the “Contract Price"').

2.20.2 The notification of the award will constitute the formalities of
contract subject only to the furnishing of performance security
in accordance with the provisions of Clause 2.21 and signing of
agreement.
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2.20.3 The successful Bidder shall execute Contract agreement as per
proforma attached within a period of 15 days from the
notification of award.
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2.21 SECURITY

2.21.1 Within 15 calendar days of the notification of award from
KSEB Ltd, the successful bidder shall furnish to KSEB Ltd. a
security deposit in the form of a Demand Draft for an amount
equivalent to five (5) percent of the contract Price.

2.21.2 The security deposit shall be from a Nationalized/ Scheduled
Bank, except those blacklisted by KSEB Ltd.

2.21.3 Failure of the successful bidder to comply with the
requirements of this Clause 2.21 shall constitute sufficient
grounds for cancellation of the award and forfeiture of the Bid
EMD and other appropriate penal action.

2.21.4 In the event of any dispute arising between KSEB Ltd. and the
contractor, KSEB Ltd. shall be entitled to deduct from the
security deposit or the balance thereof until such dispute is
determined, the amount of such damages caused, charges and
expenses as may be claimed.

2.22 AGREEMENT

In the event of acceptance of particular bid for award of Contract,
such successful Bidder has to execute Contract Agreement within 15
days along with the Security deposit as per Clause 2.21.1.

Sd/-
Executive Engineer

sksksksk sk sk ok ok
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SECTION -3

GENERAL CONDITIONS OF CONTRACT

TABLE OF CLAUSES
CLAUSE No. DESCRIPTION
3.1 INTRODUCTION
3.2 GUARANTEES & LIABILITIES
3.3 PAYMENTS
3.4 RISK DISTRIBUTION

3.5

RESOLUTION OF DISPUTES
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3.1

INTRODUCTION

3.1.1 DEFINITION OF TERMS

‘Contract’ means the agreement entered into between the Employer
and the Contractor as per the Contract Agreement signed by the
parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

‘Employer’ shall mean KSEB Ltd. and shall include its legal
representatives, successors and assigns.

‘Contractor’ or ‘Manufacturer’ shall mean the Bidder whose bid will
be accepted by the Employer for the award of the Works and shall
include such successful Bidder’s legal representatives, successors and
permitted assigns.

‘Sub-Contractor’ shall mean the person named in the Contract for any
part of the Works or any person to whom any part of the Contract has
been sublet by the Contractor with the consent in writing of the
Engineer and will include the legal representatives, successors and
permitted assigns of such person.

‘Engineer’ shall mean the officer appointed in writing by the
Employer to act as Engineer from time to time for the purpose of the
Contract.

‘Consulting Engineer’/’Consultant’ shall mean any firm or person
duly appointed as such from time to time by the Employer.

‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include
equipment, stores and materials to be provided by the Contractor
under the Contract.

‘Works’ shall mean and include the furnishing of equipment, labour
and services, as per the Specifications and complete erection, testing
and putting into satisfactory operation including all transportation,
handling, unloading and storage at the Site as defined in the Contract.

‘Specifications’ shall mean the Specifications and Bidding Document

forming a part of the Contract and such other schedules and
drawings as may be mutually agreed upon.
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‘Site’ shall mean and include the land and other places on, into or
through which the works and the related facilities are to be erected
or installed and any adjacent land, paths, street or reservoir which
may be allocated or used by the Employer or Contractor in the
performance of the Contract.

‘Contract Price’ shall mean the lump-sum price quoted by the
Contractor in his bid with additions and/or deletions as may be
agreed and incorporated in the Letter of Award, for the entire scope
of the works.

‘Erection Portion/Installation’ of the Contract price shall mean the
value of field activities of the works including erection, testing and
putting into satisfactory operation including successful completion of
performance and guarantee tests to be performed at Site by the
Contractor including cost of insurances.

‘Manufacturer’s Works’ or ‘Contractor’s Works’ shall mean the place
of work wused by the manufacturer, the Contractor, their
collaborators/associates or Sub-Contractors for the performance of
the Contract.

‘Inspector’ shall mean the Employer or any person nominated by the
Employer from time to time, to inspect the equipment; stores or
Works under the Contract and/or the duly authorized representative
of the Employer.

‘Notice of Award of Contract’/’Letter of Award’/’Telex of Award’ shall
mean the official notice issued by the Employer notifying the

Contractor that his bid has been accepted.

‘Date of Contract’ shall mean the date on which Notice of Award of
Contract/Letter of Award/ Work order has been issued.

‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein
otherwise expressly defined shall mean calendar day or days of 24

hours each.

‘Week’ shall mean continuous period of seven (7) days.
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‘Writing” shall include any manuscript, type written or printed
statement, under or over signature and/or seal as the case may be.

‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’,
‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When Directed’,
‘Determined by’, ‘Accepted’, ‘Permitted’, or words and phrases of like
importance are used the approval, judgment, direction etc. is
understood to be a function of the Employer/Engineer.

Test on completion shall mean such tests as prescribed in the
Contract to performed by the Contractor before the work is taken
over by Employer.

“Operation’ shall mean the integral operation of the complete
equipment covered under the Contract with the sub-system and
supporting equipment in service or available for service. The length
of operation shall be as determined by the Engineer, unless
otherwise specified elsewhere in the Contract.

‘Performance and Guarantee Tests’ shall mean all operational checks
and tests required to determine and demonstrate capacity, efficiency,
and operating characteristics as specified in the Contract Documents.

‘Final Acceptance’/‘Taking Over’ shall mean the Employer’s written
acceptance of the Works performed under the Contract, after
successful commissioning/completion of Performance and Guarantee
Tests, as specified in the accompanying Technical Specifications or
otherwise agreed in the Contract.

‘Guarantee Period’/‘Maintenance Period’ shall mean the period
during which the Contractor shall remain liable for repair or
replacement of any defective part of the works performed under the
Contract.

‘Latent Defects’ shall mean such defects caused by faulty designs,
material or workmanship which cannot be detected during
inspection, testing etc, based on the technology available for carrying
out such tests.

'Drawing’, ‘Plans, shall mean all:

29



Drawings furnished by the Employer/Consultant as a basis of
Bid/Proposals.

Supplementary drawings furnished by the Employer/Consultant to
clarify and to define in greater detail the intent of the Contract.

Drawings submitted by the Contractor with his bid provided such
drawings are acceptable to the Employer/Consultant.

Drawings furnished by the Employer/Consultant to the Contractor
during the progress of the work; and Engineering data and drawings
submitted by the Contractor during the progress of the work
provided such drawings are acceptable to the Engineer/Employer.

‘Codes’ shall mean the following including the latest amendments
and/or replacements, if any:

Indian Electricity Act, 1910 and Rules and Regulations made there
under.

Indian Factory Act, 1948 and Rules and Regulations made there
under.

Indian Explosives Act, 1884 and Rules and Regulations made there

under.

Indian Petroleum Act, 1934 and Rules and Regulations made there
under.

A.S.M.E. Test Codes.

A.LE.E. Test Codes.

American Society of Materials Testing Codes.

Standards of the Indian Standards Institution.

Other Internationally approved standards and/or rules and
regulations touching the subject matter of the Contract.

Words imparting the singular only shall also include the plural and

vice —versa where the context so requires.
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Words imparting ‘Person’ shall include firms, companies,
corporations and associations or bodies of individuals, whether
incorporated or not.

Terms and expressions not herein defined shall have the same
meaning as are assigned to them in the Indian Sale of Goods Act
(1930), failing that in the Indian Contract Act (1872) and failing that
in the General Clauses Act (1897) including amendments thereof, if
any.

The various Acts and Regulations are normally available for sale from
the following addresses:

Deputy Controller Publication Department Government of India Civil
Lines, DELHI-110 006

Dept. Of Publication (Government of India), KitabMahal Unit No.21,
Emporia Building, Baba Kharak Singh Marg, NEW DELHI - 110001

Or

With leading authorised Government of Indian Book -Sellers.

In addition to the above the following definitions shall also apply:

‘All equipment and materials’ to be supplied shall also mean ‘Goods’.

‘Constructed’ shall also mean ‘erected and installed’.

3.1.2 APPLICATION

These General Conditions shall apply to the extent that they are not
superseded by provisions in other parts of the Contract.

3.1.3 STANDARDS
The works undertaken by this Contract shall conform to the

standards mentioned in the Technical Specifications, and, when no
applicable standard is mentioned, to the authoritative standard
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appropriate to the works and such standards shall be the latest
issued by the concerned institution.

3.1.4 LANGUAGE AND MEASURES

All documents pertaining to the Contract including specifications,
schedules, notices, correspondences, operating and maintenance
instructions, drawings or any other writing shall be written in
English language. The Metric System of measurement shall be used
exclusively in the Contract.

3.1.5 CONTRACT DOCUMENTS

The term Contract Documents shall mean and include the following,
which shall be deemed to form an integral part of the Contract:

Invitation to Bid

Instruction to Bidders

General Terms and conditions of contract

Technical Field requirement and Technical Specification
Tender Agreement

Contractor’s tender proposal including clarification letter
Letter of acceptance

Work Order

Agreement

In the event of any conflict between the above mentioned documents
the matter shall be referred to the Engineer whose decision will be
final and binding upon the parties.

3.1.6 USE OF CONTRACT DOCUMENTS AND INFORMATION

The Contractor shall not, without the Employer’s prior written
consent, disclose the Contract, or any provision thereof, or any
specification, plan, drawing, pattern, sample or information furnished
by or on behalf of the Employer in connection therewith, to any
person other than a person employed by the Contractor in the
performance of the Contract. Disclosure to any such employed
person shall be made in confidence and shall extend only so far as
may be necessary for the purpose of such performance.
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The Contractor shall not, without the Employer’s prior written
consent, make use of any document or information enumerated in
various Contract documents except for the purpose of performing the
Contract.

The Contractor shall not communicate or use in advertising, publicity,
sales releases or in any other medium, photographs or other
reproduction of the Works under this Contract, or descriptions of the
site, dimensions, quantity, quality or other information, concerning
the works unless prior written permission has been obtained from
the Employer.

Any document, other than the Contract itself, enumerated in various
Contract documents shall remain the property of the Employer and
shall be returned (in all copies) to the Employer on completion of the
Contractor’s performance under the Contract if so required by the
Employer.

3.1.7 JURISDICTION OF CONTRACT

The court situated at the place where the Office of the tenderer is
situated viz. Kasaragod alone will have jurisdiction to entertain civil
suits and legal proceedings pertaining to this contract.

The contract shall in respect will construed and governed according
to Indian laws.

3.1.8 MANNER OF EXECUTION OF CONTRACT

The Employer, after the issue of the Letter of Award to the Contractor,
will send one copy of the final agreement to the Contractor for his
scrutiny and approval.

The Agreement, unless otherwise agreed to, shall be signed within 15
days of the acceptance of the Letter of Award, at the office of the
Employer on a date and time to be mutually agreed. The Contractor
shall provide for signing of the Contract, security deposit,
appropriate power of attorney and other requisite materials. In case
the Contract is to be signed beyond the stipulated time, the Bid
Guarantee submitted with the Proposal will have to be extended
accordingly.
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Subsequent to signing of the Contract, the Contractor at his own cost
shall provide the Employer with three (3) true copies of agreement
for execution of agreement.

3.1.9 ENFORCEMENT OF TERMS

The failure of either party to enforce at any time any of the provisions
of this Contract or any rights in respect thereto or to exercise any
option therein provided, shall in no way be construed to be a waiver
of such provisions, rights or options or in any way to affect the
validity of the Contract. The exercise by either party of any of its
rights herein shall not preclude or prejudice either party from
exercising the same or any other right it may have under the Contract.

3.1.10 COMPLETION OF CONTRACT

The contractor shall begin the works immediately on signing the
agreement and shall complete the work within 60 days from the date
of agreement.

GUARANTEES & LIABILITIES
3.2.1 TIME - THE ESSENCE OF CONTRACT

The time and the date of completion of the Contract as stipulated in
the Contract by the Employer without or with modifications, if any,
and so incorporated in the Letter of Award, shall be deemed to be the
essence of the Contract. The Contractor shall so organize his
resources and perform his work as to complete it not later than the
date agreed to.

3.2.2 EFFECTIVENESS OF CONTRACT

The Contract shall be considered as having come into force from the
date of the notification of award unless otherwise provided in the
notification of award.

3.2.3 TAXES, PERMITS & LICENCES
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The Contractor shall be liable and pay all non-Indian taxes, duties,
levies lawfully assessed against the Employer or the Contractor in
pursuance of the Contract. In addition the Contractor shall be
responsible for payment of all Indian duties, levies and taxes lawfully
assessed against the Contractor for his personal income & property
only.

3.2.4 DEFENCE OF SUITS

If any action in court is brought against the Employer or Engineer or
an officer or agent of the Employer, for the failure, omission or
neglect on the part of the Contractor to perform any acts, matters,
covenants or things under the Contract, or for damage or injury
caused by the alleged omission or negligence on the part of the
Contractor, his agents, representatives or his Sub-Contractors, or in
connection with any claim based on lawful demands of Sub-

Contractors, workmen, suppliers or employees, the Contractor shall
in all such cases indemnify and keep the Employer, and the Engineer
and/or his representative, harmless from all losses, damages,
expenses or decrees arising of such action.

3.2.5 ENGINEER'’S DECISION

In respect of all matters which are left to the decision of the Engineer
including the granting or with-holding of the certificates, the
Engineer shall, if required to do so by the Contractor, give in writing a
decision thereon.

If, in the opinion of the Contractor, a decision made by the Engineer is
not in accordance with the meaning and intent of the Contract, the
Contractor may file with the Engineer, within fifteen (15) days after
receipt of the decision, a written objection to the decision. Failure to
file an objection within the allotted time will be considered as an
acceptance of the Engineer’s decision and the decision shall become
final and binding.

It is the intent of the Agreement that there shall be no delay in the
execution of the works and the decision of the Engineer as rendered
shall be promptly observed.

3.2.6 POWER TO VARY OR OMIT WORK
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No alterations, amendments, omissions, suspensions or variations of
the works (hereinafter referred to as ‘variation’) under the Contract
as detailed in the Contract Documents, shall be made by the
Contractor except as directed in writing by the Engineer, but the
Engineer shall have full powers subject to the provisions hereinafter
contained, from time to time during the execution of the Contract, by
notice in writing to instruct the Contractor to make such variation
without prejudice to the Contract. The Contractor shall carry out such
variation and be bound by the same conditions as far as applicable as
though the said variations occurred in the Contract Documents. If any
suggested variations would, in the opinion of the Contractor, if
carried out, prevent him from fulfilling any of his obligations or
guarantees under the Contract, he shall notify the Engineer thereof in
writing and the Engineer shall decide forthwith whether or not, the
same shall be carried out and if the Engineer confirms his
instructions, the Contractor’s obligations and guarantees shall be
modified to such an extent as may be mutually agreed. Any agreed
difference in cost occasioned by any such variation shall be added to
or deducted from the Contract Price as the case may be.

In the event of Engineer requiring any variation, a reasonable and
proper notice shall be given to the Contractor to enable him to work
his arrangement accordingly, and in cases where goods or materials
are already prepared or any design drawings or pattern made or
work done requires to be altered, a reasonable and agreed sum in
respect thereof shall be paid to the Contractor.

In any case in which the Contractor has received instructions from
the Engineer as to the requirement of carrying out the alterations or
additional or substituted work which either then or later on, will in
the opinion of the Contractor, involve a claim for additional payment,
the Contractor shall immediately after receipt of the instructions
aforesaid and before carrying out the instructions advise the
Engineer to that effect. But the Engineer shall not become liable for
payment of any charges in respect of any such variations, unless the
instructions for the performance of the same shall be confirmed in
writing by the Engineer. If any variation in the Works results in
reduction of Contract Price, the parties shall agree, in writing, so to
the extent of any change in the price, before the Contractor proceeds
with the change. In all the above cases, in the event of a disagreement
as to the reasonableness of the said sum, the decision of the Engineer
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shall prevail. Notwithstanding anything stated above in this clause,
the Engineer shall have the full power to instruct the Contractor, in
writing, during the execution of the Contract to vary the quantities of
the items or groups of items. The Contractor shall carry out such
variations and be bound by the same conditions as though the said
variations occurred in the Contract Documents.

3.2.7 CHANGE OF QUANTITY

During the execution of the Contract, the Employer reserves the right
to increase or decrease the quantities of items under the Contract but
without any change in unit price or other terms & conditions.

The Contract price shall accordingly be adjusted based on the unit
rates available in the Contract for the change in quantities as above.
The base unit rates, as identified in the Contract shall however
remain constant during the currency of the Contract. In case the unit
rates are not available for the change in quantity, the same shall be
subjected to mutual agreement.

3.2.8 NO WAIVER OF RIGHTS

Neither the inspection by the Employer or the Engineer or any of
their officials, employees, or agents nor any order by the Employer or
the Engineer for payment of money or any payment for or acceptance
of, the whole or any part of the Works by the Employer or the
Engineer, nor any extension of time, nor any possession taken by the
Engineer shall operate as a waiver of any provision of the contract, or
of any power herein reserved to the Employer or any right to
damages herein provided nor shall any waiver of any breach in the
Contract be held to be a waiver of any other or subsequent breach.

3.2.9 CERTIFICATE NOT TO AFFECT RIGHT OF EMPLOYER AND
LIABILITY OF THE CONTRACTOR.

No interim payment certificate of the Engineer, nor any sum paid on
account by the Employer, nor any extension of time for execution of
the Works granted by the Engineer shall affect or prejudice the rights
of the Employer against the Contractor or relieve the Contractor of
his obligation for the due performance of the Contract, or be
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interpreted as approval of the Works done or of the equipment
furnished and no certificate shall create liability for the Employer to
pay for alterations, amendments, variations or additional works not
ordered, in writing , by the Engineer or discharge the liability of the
Contractor for the payment of damages whether due, ascertained, or
certified or not or any sum against the payment of which he is bound
to indemnify the Employer, nor shall any such certificate nor the
acceptance by him of any sum paid on account or otherwise affect or
prejudice the rights of the Employer against the Contractor.

3.2.10 COOPERATION WITH OTHER CONTRACTORS AND
CONSULTING ENGINEER

The contractor shall agree to cooperate with the Employers, other
contractors and freely exchange with them such technical
information as it is necessary to obtain the most efficient and
economical design to avoid unnecessary duplication of efforts

PAYMENTS

3.3.1 PAYMENT

Payment will be effected upon submission of work bill by the
contractor after completion of the work.

3.3.2 CURRENCY OF PAYMENT

All payments under the Contract shall be in Indian Rupees only.

3.3.3 APPLICATION FOR PAYMENT

The Contractor shall submit application for the payment to the
Engineer in charge of the work who will prepare and submit work
bill for the work.

3.3.4 DEDUCTIONS FROM CONTRACT PRICE

All costs, damages or expenses which the Employer may have paid,
for which under the Contract the Contractor is liable, will be claimed
by the Employer. All such claims shall be billed by the Employer to
the Contractor regularly as and when they fall due. Such bills shall be
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supported by appropriate and certified vouchers or explanations, to
enable the Contractor to properly identify such claims. Such claims
shall be paid by the Contractor within thirty (30) days of the receipt
of the corresponding bills and if not paid by the Contractor within the
said period, the Employer may then deduct the amount, from any
moneys due or becoming due by him to the Contractor under the
Contract or may be recovered by sections of Law or otherwise.

RISK DISTRIBUTION
3.4.1 LIABILITY FOR ACCIDENTS AND DAMAGES

Under the Contract, the Contractor shall be responsible for loss or
damage to the plant until the successful completion of commissioning
as defined else where in the Bid document.

3.4.4 DELAYS BY EMPLOYER OR HIS AUTHORISED AGENTS

In case the Contractor’s performance is delayed due to any act of
omission on the part of the Employer or his authorized agents, then
the Contractor shall be given due extension of time for the
completion of the Works, to the extent such omission on the part of
the Employer has caused delay in the Contractor’s performance of
the Contract.

Regarding reasonableness or otherwise of the extension of time, the
decision of the Engineer shall be final.

3.4.6 FORCE MAJEURE

Force majeure is herein defined as any cause which is beyond the
control of the Contractor or the Employer as the case may be, which
they could not foresee or with a reasonable amount of diligence could
not have foreseen and which substantially affects the performance of
the Contract, such as:

Natural phenomena, including but not limited to floods, droughts,
earthquakes and epidemics;
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Acts of any Government, domestic or foreign, including but not
limited to war, declared or undeclared, priorities, guarantees,
embargoes.

Provided either party shall within fifteen (15) days from the
occurrence of such a cause notify the other in writing of such causes.

The Contractor or the Employer shall not be liable for delays in
performing his obligations resulting from any force majeure cause as
referred to and/or defined above

The date of completion will, subject to hereinafter provided, be
extended by a reasonable time even though such cause may occur
after Contractor’s performance of obligation has been delayed due to
other causes.

3.4.7 SUSPENSION OF WORK

The Employer reserves the right to suspend and reinstate execution
of the whole or any part of the Works without invalidating the
provisions of the Contract. Orders for suspension or reinstatement of
the Works will be issued by the Engineer to the Contractor in writing.
The time for completion of the works will be extended for a period
equal to duration of the suspension.

Any necessary and demonstrable cost incurred by the Contractor as a
result of such suspension of the works will be paid by the Employer,
provided such costs are substantiated to the satisfaction of the
Engineer. The Employer shall not be responsible for any liabilities if
suspension or delay is due to some default on the part of the
Contractor or his Sub-Contractor.

3.4.8 CONTRACTOR'S DEFAULT

If the Contractor shall neglect to execute the works with due
diligence and expedition or shall refuse or neglect to comply with any
reasonable order given to him, in writing by the Engineer in
connection with the works or shall contravene the provisions of the
Contract, the Employer may give notice in writing to the Contractor
to make good the failure, neglect or contravention complained of.
Should the Contractor fail to comply with the notice within thirty (30)
days from the date of serving the notice, then and in such case the
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Employer shall be at liberty to employ other workmen and forthwith
execute such part of the works as the Contractor may have neglected
to do or if the Employer shall think fit, without prejudice to any other
right he may have under the Contract to take the work wholly or in
part out of the Contractor’s hands and re-contract with any other
person or persons to complete the works or any part thereof and in
that event the Employer shall have free use of all Contractor’s
equipment that may have been at the time on the Site in connection
with the works without being responsible to the Contractor for fair
wear and tear thereof and to the exclusion of any right of the
Contractor over the same, and the Employer shall be entitled to
retain and apply any balance which may otherwise be due on the
Contract by him to the Contractor, or such part thereof as may be
necessary, to the payment of the cost of executing the said part of the
Works or of completing the Works as the case may be. If the cost of
completing of works or executing part thereof as aforesaid shall
exceed the balance due to the Contractor shall pay such excess. Such
payment of excess amount shall be independent of the liquidated
damages for delay, which the Contractor shall have to pay if the
completion of works is delayed.

In addition, such action by the Employer as aforesaid shall not relieve
the Contractor of his liability to pay liquidated damages for delay in
completion of Works as defined in Clause 3.4.10 of this Section.

Such action by the Employer as aforesaid the termination of the
Contract under this clause shall not entitle the Contractor to reduce
the value of the Contract Performance Guarantee nor the time thereof.
The Contract Performance Guarantee shall be valid for the full value
and for the full period of the Contract including guarantee period.

3.4.9 TERMINATION OF CONTRACT ON EMPLOYER'S INITIATIVE

The Employer reserves the right to terminate the Contract either in
part or in full due to reasons other than those mentioned under
clause entitled ‘Contractor’s Default’. The Employer shall in such an
event give fifteen (15) days notice in writing to the Contractor of his
decision to do so.

The Contractor upon receipt of such notice shall discontinue the
work on the date and to the extent specified in the notice, make all
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reasonable efforts to obtain cancellation of all orders and Contracts
to the extent they are related to the work terminated and terms
satisfactory to the Employer, stop all further sub-contracting or
purchasing activity related to the work terminated, and assist
Employer in maintenance, protection, and disposition of the works
acquired under the Contract by the Employer.

In the event of such a termination the Contractor shall be paid
compensation, equitable and reasonable, dictated by the
circumstances prevalent at the time of termination.

If the Contractor is an individual or a proprietary concern and the
individual or the proprietor dies and if the Contractor is a
partnership concern and one of the partners dies then unless the
Employer is satisfied that the legal representatives of the individual
Contractor or of the proprietor of the propriety concern and in the
case of partnership, the surviving partners, are capable of carrying
out and completing the Contract the Employer shall be entitled to
cancel the Contract as to its incomplete part without being in any
way liable to payment of any compensation to the estate of deceased
Contractor and/or to the surviving partners of the Contractor’s firm
on account of the cancellation of the Contract. The decision of the
Employer that the legal representatives of the deceased Contractor or
surviving partners of the Contractor’s firm cannot carry out and
complete the Contract shall be final and binding on the parties. In the
event of such cancellation the Employer shall not hold the estate of
the deceased Contractor and/or the surviving partners of the estate
of the deceased Contractor and/or the surviving partners of the
Contractor’s firm liable to damages for not completing the Contract.

3.4.10 LIQUIDATED DAMAGES

Any delay in commissioning a project will adversely affect the total
planning which in turn will affect the State and the public exchequer.
Hence, for any damage or loss caused to the Board due to the failure
from the part of the contractor in completing the work in all respects
within the stipulated period of completion, the contractor shall
compensate for the same. The liquidated damage is to be realised
from the end of the period of completion. The maximum amount of
liquidated damage shall be limited to 10% of the accepted contract
amount. The rate of liquidated damages shall be 0.05% of agreed
probable amount of contract per day of delay subject to a maximum
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of 10% of agreed probable amount of contract. If the delay prolongs
in excess of 200 days from the agreed date of completion as per the
original agreement, the work will be terminated and balance work
will be arranged to be completed at the risk and cost of the
contractor.

RESOLUTION OF DISPUTES
3.5.1 SETTLEMENT OF DISPUTES

Any dispute(s) or difference(s) arising out of or in connection with
the Contract shall, to the extent possible, be settled amicably between
the parties. If any dispute or difference of any kind, whatsoever, shall
arise between the Employer and the Contractor, arising out of the
Contract for the performance of the Works whether during the
progress of the Works or after its completion or whether before or
after the termination, abandonment or breach of the Contract, it shall,
in the first place, be referred to and settled by the Engineer, who,
within a period of thirty (30) days after being requested by either
party to do so, shall give written notice of his decision to the
Employer and the Contractor.

Sd/-
Executive Engineer
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SECTION - 4

SAFETY REQUIREMENTS
TABLE OF CLAUSES
Clause Description
No.
4.1 WORK AND SAFETY
4.2 SITE SAFETY
4.3 ACCIDENT REPORTS, RECORD & INVESTIGATION
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4.1 WORKAND SAFETY:

Safety of Contractor's employees and the general public during the
execution of contract work is the responsibility of the Contractor. The
Contractor shall ensure safety of all the workmen, materials, plant
and equipment belonging to him or to the others, working at the Site.

The bidder shall comply with all the statutory rules and regulations
prevailing in the state including those related to safety of equipment
and human beings.

The Contractor shall also provide for all safety notices and safety
equipment required by the relevant legislations and deemed
necessary by the KSEB. In addition the Contractor shall ensure that
its employees are adequately trained in safety matters.

The Contractor shall provide suitable safety equipment of prescribed
standard to all employees and workmen according to the need and as
may be directed by KSEB who will also have the right to examine
these safety equipment to determine their suitability, reliability,
acceptability and adaptability.

In case of any accident of any sort, the Contractor shall be
responsible for:
» extend all medical assistance to the injured
» make compensation for any damages claimed in respect of the
accident,
» in charging compensation for loss of property intimating the
Board and to all the authorities as per law.

The Contractor, in addition, shall indemnify the Board and
cover the risk insurance as required.

The Contractor shall not continue if the work is being carried out in

such a way as may cause accidents and endanger the safety of the
persons and /or property.

The Contractor shall follow all the safety procedures stipulated by
KSEB Ltd after award of Contract which will form part of the Contract.
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4.2

4.3

SITE SAFETY

Adequate safety equipments shall be provided to all the workers, like
hand gloves, helmet, full body safety belt, earth rod etc. Meggers &
testers shall be provided in sufficient quantity.

Only persons having qualifications specified by KSEB Ltd. shall be
engaged to carryout all types of electrical works.

In order to maintain safety, it is necessary to work to a framework of
rules to suit the wide range of site situations. The effect of human
factors, as well the physical environment in which work takes place
should be considered in the application of these rules.

ACCIDENT REPORTS, RECORDS AND INVESTIGATION

All accidents, which result in injury or not shall be promptly reported
to the Executive Engineer, Project Management Unit, Kasaragod.

All accidents to the public involving company personnel, equipment
or property shall be reported promptly to the Executive Engineer,
Project Management Unit, Kasaragod in writing by concerned Safety
Officer of the Contractor.

Every accident should be investigated to determine the cause and
what steps are needed to prevent a recurrence.

It shall be the responsibility of the Assistant Engineer in charge of the
work to get complete details of the accident as soon as possible after
it occurs.

All accidents, whether they result in personal injury or not, shall be
promptly investigated by the Assistant Executive Engineer, Electrical
Sub Division, Kasaragod or his representative.

Sd/-
Executive Engineer

Fokkskokkokkok
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SECTION -5

SPECIAL CONDITIONS OF CONTRACT

CLAUSE NO. DESCRIPTION

5.1 GENERAL

5.2 REGULATION OF LOCAL AUTHORITIES & STATUTES
5.3 INSPECTION, TESTING & INSPECTION CERTIFICATES
5.4 DISCIPLINE OF WORKMEN

5.5 CONTRACTORS FIELD OPERATION

5.6 MAN-POWER REPORT

5.7 PROTECTION OF WORK

5.8 FACILITIES TO BE PROVIDED BY THE CONTRACTOR
5.9 INTEGRATION WITH EXISTING NETWORK
5.10 TRANSPORTATION
5.11 MATERIAL HANDLING AND STORAGE
5.12 PROJECT MANAGEMENT AND SUPERVISION

5.13 TESTING AND COMMISSIONING
5.14 QUANTITY VARIATION
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SPECIAL CONDITIONS OF CONTRACT

5.1 GENERAL

5.1.1. The following special conditions shall be read in conjunction
with the “General Conditions of Tender” given above and
amendments/corrections thereto. If there are provisions in this
special conditions of contract which are at variance with the
provisions in the above mentioned documents, the provisions in
these special conditions shall take precedence.

5.1.2. Bidders possessing valid PAN cards only shall be pre qualified.

5.1.3. The bidder shall carefully study in detail the Bid document
especially the technical specifications before submission of the bid.

5.1.4. The tender documents should be submitted on line only, after
digitally signing with a valid Digital Signature Certificate (DSC)
availed from an approved Certifying Authority. By submitting
digitally signed Bid documents, the Bidder accepts that he/she has
clearly understood and agreed all the terms and conditions of this
Tender.

5.1.5. Mentioning of price details at any place other than in the space
designated in the BoQ shall disqualify the bid and the bid shall be
summarily rejected.

5.1.6. The bidder is advised to submit the bids well before the last
date and time specified to avoid any kind of last minute network
issues, traffic congestion, etc. The Board shall not be responsible for
any kind of such issues.

5.1.7. The bidder shall fill up all the data to be entered in the on line
documents correctly.

5.1.8. No alterations shall be made in the bid form or schedule or the
specifications annexed hereto, except to the extent of filling in the bid

forms and schedules as indicated.

5.1.9. If the bidder has any doubt about any portion of the conditions
of contract or
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the specifications, he should get it clarified from the office of the
Executive Engineer, Project Management Unit, Kasaragod in order
that the doubt may begot cleared before the submission of the bid.

5.1.10. Offers sent through Fax /E-mail/courier/post will not be
considered.

5.1.11. The bidder shall quote the lowest rate so as to avoid
negotiation after opening of bid.

5.1.12. The bidders shall be governed by the general conditions of
contract and schedule for the work and the special conditions
mentioned herein. In case there are any contradictions or non-
conformity between the two, the special conditions mentioned herein
will prevail.

5.1.13. The work covered by this tender document shall be carried
out in accordance with the conditions of contract attached with this
part of the tender and as per the tender documents issued along with
this. Wherever any condition in the instructions to bidders or general
conditions of contract or technical specification embodied herein
conflict with any part of the conditions of contract the later will
prevail.

5.1.14.The following shall supplement the conditions already
contained in the parts of these specifications and document shall
govern the portion of the work of this contract to be performed at
site.

5.1.15. All fitting accessories, apparatus or item of work which may
not have been mentioned in these specifications, but which are
essential for the completion and proper working of the network and
fulfilment of the contract, shall also be provided/carried out by the
contractor at no extra cost. He shall foresee, plan and quote covering
all such items.

5.1.16. Prices shall be firm for a period of 180 days from the date of
opening of bid. The prices for the purpose of firmness include
insurance, taxes (Sales tax, work contract taxes, turnover tax etc.)
duties and freight charges which are or become payable by the
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5.2
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contractor under existing or future laws and rules. Price schedule
shall be given in the Price bid and shall be carefully filled to avoid any
ambiguity. Fixed price offers shall only be accepted. Statutory levies
shall be paid at actual. Any increase in statutory levy shall be paid by
the contractor in case of delay in completion of supply/work after the
scheduled period of completion. Necessary deductions will be made
from the contractor’s bill and deposited in the construction workers
welfare fund as per the statutory orders of the Kerala State
Government.

REGULATION OF LOCAL AUTHORITIES AND STATUTES

5.2.1 The Contractor shall comply with all the rules and regulations
of local authorities during the performance of his field activities. He
shall also comply with the Minimum Wages Act, 1948, the Payment of
Wages Act, Contract Labour Regulation Abolition Act and the
Workmen’s Compensation Act (both of the State and Government of
India) and the rules made hereunder in respect of any employee or
workman employed or engaged by him.

5.2.2 All registration and statutory inspection fees, if any, in respect
of his work pursuant to this Contract shall be to the account of the
KSEB Ltd. Should any such inspection or registration need to be
rearranged due to the fault of the Contractor, the additional fees to
such inspection and/or registration shall be borne by the Contractor.

5.2.3 Necessary deduction will be made from the contractor’s bill and
deposited in the Construction Worker’s Welfare Fund as per the
statutory orders of the Kerala State Government.

INSPECTION, TESTING AND INSPECTION CERTIFICATES

5.3.1 The provisions of the clause entitled towards Inspection,
Testing and Inspection Certificates under Technical Specification, etc.
shall also be applicable to the erection portion of the Works. The
Engineer shall have the right to re-inspect any work/ equipment
though previously inspected and approved by him at the Contractor’s
works, before and after the same are erected/commissioned at Site. If
by the above inspection, the engineer rejects any equipment/work,
the Contractor shall make good for such rejections either by
replacement or modification / repairs as may be necessary to the
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5.4

5.5

satisfaction of the Engineer. Such replacements will also include the
replacements or re-execution of such of those works/equipments of
other Contractors and/or agencies, which might have got damaged or
affected by the replacements or re-work done to the Contractor’s
work.

DISCIPLINE OF WORKMEN

The Contractor shall adhere to the disciplinary procedure set by the
Engineer in respect of his employees and workmen at Site. The
Engineer shall be at liberty to object to the presence of any
representative or employee of the Contractor at the Site, if in the
opinion of the Engineer such employee has behaved improperly or is
incompetent or negligent or otherwise undesirable and then the
Contractor shall remove such a person objected to and provide in his
place a competent replacement.

CONTRACTORS FIELD OPERATION

5.5.1 The Contractor shall keep the Engineer informed in advance
regarding his field activity plans and schedules for carrying out each
part of the works. Any review of such plan or schedule or method of
work by the Engineer shall not relieve the Contractor of any of
responsibilities towards the field activities. Such reviews shall also
not be considered as an assumption of any risk or liability by the
Engineer or the KSEB Ltd. or any of his representatives and no claim
of the Contractor will be entertained because of the failure or
inefficiency of any such plan or schedule or method of work reviewed.
The Contractor shall be solely responsible for the safety, adequacy
and efficiency of plant and equipment and his erection methods.

5.5.2 The Contractor shall have the complete responsibility for the
conditions of the work site including the safety of all persons
employed by him and all the properties under his custody during the
performance of the work. This requirement shall apply continuously
till the completion of the Contract and shall not be limited to normal
working hours. The construction review by the Engineer is not
intended to include review of Contractor's safety measures in, or of
near the Work-Site, and their adequacy or otherwise.
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5.6

5.7

5.8

MANPOWER REPORT

5.6.1 The Contractor shall submit to the Engineer, a man-hour
schedule for the contract period, detailing the man-hours scheduled
for the work, skill-wise and area-wise.

5.6.2 The Contractor shall also submit to the Engineer, a manpower
report detailing the number of persons scheduled to be employed,
skill-wise and the areas of employment of such labour.

PROTECTION OF WORK

The Contractor shall have total responsibility for protecting his
works till it is finally taken over by the Engineer. No claim will be
entertained by the KSEB Ltd. or the Engineer for any damage or loss
to the Contractor's works and the Contractor shall be responsible for
complete restoration of the damaged works to original conditions to
comply with the specification and drawings. Should any such damage
to the Contractor's Works occur because of other party not being
under his supervision or control, the Contractor shall make his claim
directly with the party concerned.

FACILITIES TO BE PROVIDED BY THE CONTRACTOR

5.8.1 First-Aid : The Contractor shall provide necessary first-aid
facilities for all his employees, representatives and workmen
working at the Site. Enough number of the Contractor’s personnel
shall be trained in administering first-aid.

5.8.2 Cleanliness : The Contractor shall be responsible for keeping the
entire area allotted to him clean and free from rubbish, debris etc.
during the period of Contract. The Contractor shall employ enough
number of special personnel to thoroughly clean his work-area. All
such rubbish and scrap be stacked or disposed in a place to be
identified by the Materials and stores shall be so arranged to permit
easy cleaning equipment might drip oil and cause damage to
protective cover of a flame resistant, oil proof the floor from such
damage.
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5.9

5.10

5.11

5.8.3 Protection to Life and Property and existing facilities: The
Contractor is fully responsible for taking all possible safety
precautions during for and actual performance of the works and for
keeping the in a reasonable safe condition. The contractor shall life
and property from damage or losses resulting from his
construction operations and shall minimize the disturbance and
inconvenience to the public.

INTEGRATION WITH EXISTING NETWORK

5.9.1 Wherever connections with the existing network/replacement
of existing network/equipment are required, written permission
from Engineer or his authorized field officer should be obtained.

TRANSPORTATION

5.10.1 All materials shall be packed adequately for protection against
mechanical damage, including due to rough handling, during
transport to its final destination.

5.10.2 The materials shall also be protected against damage due to
ingress of moisture, moulds, insects or rodents. Items that include
materials liable to be damaged by moisture shall be packed in
hermetically sealed containers in which silica gel, or some other
approved desiccant has been inserted.

MATERIAL HANDLING AND STORAGE

5.11.1 All materials and equipment required for this contract arriving
at site shall be promptly received, unloaded, transported and stored
in the storage spaces by the Contractor.

5.11.2 The consumables and other supplies likely to deteriorate due
to storage must be thoroughly protected and stored in a suitable
manner to prevent damage or deterioration in quality during storage.

5.11.3 The contractor shall arrange labour, vehicles, lifting tools to
load and transport materials to work site. All the packing materials
and protection devices used during transit and storage shall be
removed before the equipments are erected.
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5.12

5.13

5.11.4 The Contractor shall maintain an accurate and exhaustive
record, detailing out the list of all equipment received by him for the
purpose of erection and keep such record open for the inspection of
the Engineer.

5.11.5 Materials shall not be stored for long periods along the routes
of lines, roads or public places. The construction materials placed at
the worksites shall not impede pedestrian or vehicular traffic. The
contractor shall correct and make good any loss or damage to
materials stored the worksites.

PROJECT MANAGEMENT AND SUPERVISION

The Contractor shall be responsible for the overall management and
supervision of works. The contractor shall provide experienced,
skilled, knowledgeable, and competent personnel during all the
phases of the project.

TESTING AND COMMISSIONING

The scope includes testing and commissioning of all equipment, sub-
systems and systems of the project and putting them into successful
commercial operation. The scope shall include but not limited to the
requirements given elsewhere in the specification.

5.14 QUANTITY VARIATION

KSEB Ltd. reserves the right to increase or decrease the quantity of
materials and/or works up to 25% of the contract value. The
quantities of individual item may vary beyond the limit above.

Sd/-
Executive Engineer
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SECTION -6

TECHNICAL SPECIFICATIONS

The following technical specification shall govern the items of work
covered under this contract. For works not covered by these specifications,
the LS. Specifications for the respective work shall apply and the
contractor is bound to execute, such items in conformity with these
specifications as though such standard specifications form part of this
contract specifications.

SCOPE OF WORK:

Kerala State Electricity Board Ltd invites e-tenders under competitive
bidding from eligible bidders for the work of “RENEWAL OF
DAMAGED/OLD 11 KV PSC/RCC POLE WITH NEW POLES AT VARIOUS
LOCATIONS UNDER ELECTRICAL SECTION,CHOYYAMKODE”

The work involves Renewal of existing damaged/old 11kV

PSC/RCC Pole with new PSC pole in place including excavation, erection of
new pole,backfilling pit and refitting of all items etc. And conveyance of all
materials except pole,Renewal of existing damaged/old 11kV Stay with new
stay in place including excavation &backfilling of pit, dismantling, refitting of
Renewal of existing damaged/old 11kV Stay with new stay in place
including excavation &backfilling of pit, dismantling, refitting of all items
and conveyance of all materials,Providing concrete muffing of size
0.45x0.45x1.5m (0.5m above GL and 1m below GL).Excavation
0.45x0.45x1m, concrete (1:3:6,

20mm)0.45x0.45x1.5m,Plastering (1:3) 12mm, 0.45x0.45mx5
sides,Providing one Coil Earth using No.8 Gl-earth wire (50mm dia, 115
turns) including digging separate pit (0.45x0.45x1.5m) at standard
distance away from the pole/structure in ordinary soil & backfilling.

The following technical specification shall govern the items of work
covered under this contract. For works and supply of materials not
covered by these specifications, the 1.S. Specifications for the respective
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work or materials shall apply and the contractor is bound to execute
such items in conformity with these specifications as though such
standard specifications form part of this contract specifications.

General procedure to carry out the work:

Pit marking:

The contractor shall peg mark the pits for poles and staysalong the
line route in consultation with the Engineer -in -charge. Rate for pits in
different classes of soil has been incorporated in the BOQ.

Excavation of pits:

Pits shall be excavated in such a manner that the planting depth is
1.5m for poles upto 9m long and 1/6 th of length of poles for poles of
length more than 9m. In rocky surfaces depth of pit excavation need to be
only 1m at a diameter 1.3 times bottom width of the pole. Pits thus
excavated in rocky areas shall be filled up with plain concrete of mix 1: 2: 4
with pedestal 1.5 m above ground. Stays for the pole can has to be fixed in
pits of depth 2/3 length of stay rod. In rocky areas stays are to be fixed in
pits of depth 1m with plain concrete (1:2:4) upto ground level.

Pole erection and providing stays:

After the excavation of pits are completed, the poles to be erected
may be brought to the pit location. Then the pole may be erected inside the
pit. The verticality of poles are to be ensured and the alignment of poles
shall be judged using suitable methods. Having satisfied that the verticality
and alignment are all right, earth filling or concreting is to be done.

Erection of DP (double pole structures) at angle location:

Generally, for angles of deviation more than 20 Deg. and, in straight
portion at intervals not exceeding one kilometre, double pole structures of
spacing 3.0 m. may be erected. The pits are to be excavated and DPs are to
be erected as per the bisection of the angle of deviation.

Running Out of the Conductors
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The contractor shall be entirely responsible for any damage to the
pole or conductors during stringing. The conductors shall be run out of the
drums from the top in order to avoid damage to conductor A suitable
braking device shall be provided to avoid damaging, loose running out and
kinking of the conductors. Care shall be taken to ensure that the conductor
does not touch and rub against the ground or objects, which could scratch
or damage the strands. The sequence of running out shall be from the top
to down i.e. the top conductor shall be run out first, followed in succession
by the side conductors. Unbalanced loads on poles shall be avoided as far
as possible. Wherever applicable, inner phase off-line conductors shall be
strung before the stringing of the outer phases is taken up. When lines
being erected run parallel to existing energized power lines, the Contractor
shall take adequate safety precautions to protect personnel from the
potentially dangerous voltage build up due to electromagnetic and
electrostatic coupling in the pulling wire, conductors and earth wire during
stringing operations. The Contractor shall also take adequate safety
precautions to protect personnel from potentially dangerous voltage build
up due to distant electrical storms or any other reason.

Stringing of Conductor

The stringing of the conductor shall be done by the standard
stringing method. Conductors shall not be allowed to hang in the stringing
blocks for more than 96 hours before being pulled to the specified sag.
Derricks/ scaffoldings or other equivalent methods shall be used to ensure
that normal services are not interrupted and any property is not damaged
during stringing operations for roads, telecommunication lines, power
lines and railway lines. However, shut-down shall be obtained when
working at crossings of overhead power lines. The contractor shall make
specific request for the same to the owner

Coil Earthing

All HT poles are to be coil earthed and once every five poles for LT.
Coil earthing shall be done using No.8 SWG GI wire of length 10 meter
compressed into a coil of 450 mm length and diameter of 50 mm and
buried 1500 mm deep. The free end of the coil earth shall be well jointed to
the GI wire from the top of the pole and loose GI wire shall be well dressed
along the pole. Any excess length and shall be laid underground from the
bottom of the pole upto earth coil.

Pipe Earthing
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At D.P locations and transformer stations, pits are to be excavated to
a depth of 2.5m; the steel and metal parts, Lightning arresters, transformer
neutral terminal etc. are to. be earthed by pipe earning. The top edge of the
pipe shall be at least 200mm below the ground level. The GI earthing wire
shall be fixed not less than 300 mm deep from the ground level . 5 Nos. of
pipe earthing has to be provided at transformer stations and 2 nos. at each
DP point and distance between any two pipe earths shall be not less than
1.5m.

7.2 Pipe Earthing

Necessary earthing of the constructed lines as per the standards in
the scope of the bidder. Pipe earthing shall be done with excavation
of earth pit in all kinds of soil of size 900x900x depth 3500 mm and
using 40 mm diameter 2.5 M long GI pipe and filling with alternate
layer of 300 mm charcoal salt up to 3000 mm from bottom of the pit
and balance shall be filled with barrowed soil and with a brick
masonry chamber size 600x600x600 mm, 300 mm below from
ground level and 300 mm above ground level including all
connection with GI wire of specified size or an alternative earthing
proposal approved by the agreement authority.

Tools and Plant to be arranged by the contractor:

All equipment like cranes, chain pulley blocks, digging equipment etc.
shall be arranged by the contractor himself. KSEBL will not supply nor give
on hire any of these equipment.

Warning tapes/ traffic cones:

Attention catching warning and security tapes are to be provided at
the work site for the safety of pedestrians and vehicles. The warning board
“MEN AT WORK- KSEB” shall be prominently displayed at the starting and
end points a day’s planned work. Excavated pits shall be closed before
sunset of the particular day Construction standards: All the works shall
conform the relevant Indian standards and as per the construction
standard drawing published by the Rural Electrification Corporation (REC).
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Sd/-
Executive Engineer
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SECTION -7
GENERAL CONSTRUCTIONAL PRACTICES

7.1 CONSTRUCTION MANAGEMENT

7.1.1 Time is the essence of the contract and the contractor shall be
responsible for performance of his works in accordance with the
specified construction schedule. If at any time, the contractor is
falling behind the schedule for reasons attributable to him, he shall
take necessary action to make good for such delays by increasing his
work force or by working overtime or otherwise to accelerate the
progress of the work and to comply with schedule and shall
communicate such actions in writing to the KSEB Ltd, satisfying that
his action will compensate for the delay. The contractor shall not be
allowed any extra compensation for such action.

7.1.2 The workmanship shall be in accordance with the best
engineering practices to ensure satisfactory performance throughout
the service life. If at any stage during the execution of the contract, it
is observed that the erected equipment(s) do not meet the above
minimum clearances as required under existing laws and statutes,
the contractor shall immediately proceed to correct the discrepancy
at his risks and cost.

7.1.3 The specifications are intended for general description of work,
quality and workmanship. The specifications are not however
exhaustive to cover minute details and the work shall be executed
according to relevant latest Indian Standards/IRC Specifications. In
the absence of the above, the work shall be executed according to the
best prevailing practices in the trade, recommendations of relevant
American or British Standards or to the instructions of Executive
Engineer, Project Management Unit, Kasaragod. The Bidder is
expected to get himself clarified on any doubts about the
specifications etc. before bidding, and the discussions recorded in
writing in respect of interpretation of any portion of this document.

7.1.4 The nature of the work is such that the installation work shall
be carried out promptly and in a minimum time to avoid undue
interruption in supply to the existing consumers. The Contractor
shall engage sufficient number of workers and supervisory staff to
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ensure that the installation work including the Commissioning of the
Facility is done with minimum interruption time.

7.1.5 The contractor shall take all necessary precautions to protect all
the existing equipments, structures, facilities & buildings etc. from
damage. In case any damage occurs due to the activities of the
Contractor on account of negligence, ignorance, accidental or any
other reason whatsoever, the damage shall be made good by the
Contractor at his own cost to the satisfaction of the Engineer. The
Contractor shall also take all necessary from the equipment &
facilities of KSEB Ltd.

7.1.6 During the progress of work, the Engineer will exercise
supervision of the work to ensure that the technical provisions of the
contract are being followed and the work is being executed
accurately and properly. However, such supervision shall in no way
relieve the Contractor of the responsibility for executing the work in
accordance with the specifications.

7.1.7 The Contractor shall do complete coordination with all local &
statutory agencies for execution of complete works.

7.1.8 The Contractor shall obtain approvals & clearances and right of
way from all agencies involved.

7.1.9 All lines shall generally be routed through public land / along
the road.

7.1.10 The Contractor shall appoint a Safety Officer before start of
construction activities and the safety set-up chart shall be prepared
and displayed at a conspicuous place.

7.1.11 Contractor shall follow statutory regulations stipulated in
Electricity Act 2003 with all amendments till date, CEA (Measures
relating to Safety and Electric Supply) Regulations, 2023, CEA (Safety
Requirements for Construction, Operation and Maintenance of
Electrical Plants and Electric Lines) Regulations, 2011 and also
comply with all the statutory rules and regulations prevailing in the
State of Kerala including those related to safety of equipment and
human beings.
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7.3

7.4

7.1.12 The Contractor shall be responsible for transportation to site
of all the materials to be provided as well as proper storage and
preservation of the same at his own cost, till such time the erected
line is taken over by the KSEB Ltd.

7.1.13 The Contractor shall have to engage their skilled personnel to
render Technical Assistance & Guidance to take care of the material
guarantee throughout the erection programme.

7.1.14 KSEB Ltd. will not be responsible for any accident that occur at
any stage of the work nor will be responsible for any payment of
compensation in case of any mishap, and if any legal dispute arises,
then Contractor will have to resolve it, at his risk and cost.

7.2.1 Clean up:

The Contractor shall ensure that all work sites shall be free of all
manner debris resulting from the construction activity.

7.2.2 All crating, conductor reels, packaging materials, conductor
scraps, and other miscellaneous items are removed from the
workplace. All holes resulting from removal of facilities shall be filled.
If trees or brush have been cut or trimmed, all cuttings shall be
removed. The worksites shall be left in clean natural conditions.

7.2.3 Site clean-up shall be an integral part of the Provisional
Acceptance and no line section shall be provisionally accepted unless
all clean up been accomplished.

Tree Cutting and Trimming:

Any tree cutting or tree trimming shall be accomplished by the
Contractor in coordination with Assistant Executive Engineer,

Electrical Sub Division, Kasaragod. All cutting shall be removed by
the Contractor with disposition of cutting as specified by KSEB Ltd.

Interruptions to Existing Service:
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7.5

7.6

7.7

The Contractor shall arrange for required interruptions of existing
service in coordination with KSEB Ltd. and such interruptions shall
be minimum.

Monitoring & supervision

7.5.1 Physical verification will be carried out by KSEB Ltd. at works
are reported have been completed by the Contractor. Defects,
delays and other discrepancies will be intimated to the Contractor
as per procedure accepted by KSEB Ltd.

7.5.2 KSEB Ltd. Engineers may inspect rectification work carried out
by the turnkeycontractor.

Adherence to Indian electricity regulations
The Contractor shall follow Central Electricity Authority (Technical

Standards for Construction of Electrical Plants and Electric Lines)
Regulations, 2022,

Central Electricity Authority (Safety requirements for Construction,
Operation and Maintenance of Electrical Plants and Electric Lines)
Regulations, 2022

Central Electricity Authority (Measures relating to Safety and Electric
Supply) Regulations, 2023, and other existing laws, rules and statutes
with regard to construction, erection and commissioning of electrical
installations.

Earthing

Objectives of Earthing

The basics of safe grounding are:

To design and construct system that is capable to carry current under
normal and fault conditions to ground.

The earth path should be capable of handling magnitude and

duration of current as per the over-current protection of the system
without any fire or flash or explosion.
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Persons in the vicinity of earthed structures and installations shall
not be exposed to the dangers of electrical shocks.

Sd/-
Executive Engineer
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8.1.

8.2.

SECTION 8.
BIDDING PROCEDURE

Introduction

The bid is aimed at selection of contractors having sufficient financial
resources, relevant experience and expertise in the construction of
11kV line using ACSR Raccoon or similar satisfactorily with respect
to specified quality delivery, Board’s payment terms etc.

Submission of bids

2.1. Bidders shall upload scanned copies of all the required
documents to prove their technical capability along with the tender
forms.

2.2. Bids shall be uploaded in single online cover designated as
follows.

Cover 1 -Bid Agreement and duly filled up tender documents. The
following documents shall be enclosed in cover 1.

» Scanned copy of online payment chalan as a proof of remittance
of cost of tender document and EMD.

» Proof of UDYAM Registration, if exemption availed.

» Scanned copy of bounden agreement executed in Stamp Paper
worth Rs.200/- as per Annexure I of the bid document Part I.
Original agreement shall be submitted to this Office.

» Tender document, Tender Conditions and Technical
Specifications.

» Scanned copies of PAN Card, Power of Attorney in given format
(Annexure II), relevant photographs, drawings and other
documents/formats required for proving eligibility of the
bidder. (Please upload these as a single pdf document).

» Price Bid - BoQ (Part III)
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The original document of bid agreement of general conditions
of contract of “RENEWAL OF DAMAGED/OLD 11 KV PSC/RCC
POLE WITH NEW POLES AT VARIOUS LOCATIONS UNDER
ELECTRICAL SECTION,CHOYYAMKODE” in Stamp paper worth
Rs200/- each shall be sent in single envelope superscribed as E-
Tender No 07/24-25/EE/PMU/KSD dt 23-05-2024 to tender
inviting authority by post/courier or can be submitted in
person.

8.3. Opening of Bids

The bid shall be opened online at the office of the Executive Engineer,
Project Management Unit, KSEB Ltd, Kasaragod on the date and time
mentioned above in the presence of bidders/their representatives
who are present. If the tender opening date happens to be a holiday,
the tender opening process will be carried out on the next working
day. In case it is not possible to open the tender on the specified time
and date due to any other reason, the revised time and date will be
published on the website etenders.kerala.gov.in

8.3.1.Cover no. 1 shall be opened first on the date mentioned in the
tender notice.

8.3.2.The eligibility of bidders shall be decided on the following
grounds.

» Whether the bidder remitted EMD and tender document fee.

» Whether the bidder satisfies the conditions specified for the
technical capability.

8.3.3.All the bidders who satisfy all the above conditions shall be
considered eligible for the opening of their price bids. The
selection so made shall be final and no appeal shall lie against it.
The Board reserves the right to disqualify any bidder without
assigning any reason whatsoever.

8.3.4. After evaluation of the documents to prove eligibility, the price
bids of the bidders who are qualified will be opened.
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8.3.5.The bidders are required to give complete information as asked.
All forms shall be fully filled in. Incomplete tenders are liable to
be rejected without assigning any reason thereof.

8.3.6.All amendment(s) and corrigendum(s) shall be published on
the website www.etenders.kerala.gov.in and KSEB Limited shall
not be responsible for bidder’s negligence in checking the
website regularly for any updates on this tender.

8.3.7.Acceptance of the bid rests with the Kerala State Electricity
Board Limited, which is not bound to accept the lowest or any
other bid. The Board will not be responsible for any expenses

or losses that may be incurred by the bidder in the preparation
of the bid.

8.3.8.The information furnished or the replies to the questions
should be complete in all respects. In case the information or
the reply is ‘NIL” OR ‘NOT APPLICABLE’ etc it should be

mentioned accordingly.

8.3.9.There is no provision for correction of bids once submitted
online. However, revised bids can be submitted by the bidder,
in case of corrections, till the last date & time of bid submission
and the most recent/latest bid submitted before the stipulated
date & time of bid submission shall only be considered by
www.etenders.kerala.gov.in website for further processing.

8.3.10. The bidder shall produce the original copies of documents, in
physical format, if asked by KSEB Limited for verification.

8.3.11 The questionnaire and formats maybe used without any
modifications. If found necessary to suit the purpose for which the
tender is invited, any additional information shall be furnished in
separate sheets in pdf.

Sd/-

Executive Engineer
Project Management Unit, KSEBL
KASARAGOD
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SECTION -9
ANNEXURES
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ANNEXURE-I

TENDER AGREEMENT

(Specimen form of Agreement to be signed and forwarded along with his tender
by each tenderer on Kerala Government Stamp Paper worth Rs. 200/-)

Article of agreement executed on this .......ccccoiiiiiin i

DAy Of oo BETWEEN the Executive Engineer, Project
Management Unit, KSE Board Ltd, Kasaragod (hereinafter referred to as
“The Board”) on the one part and
Sri .. crrrrreeennnen e (Hereinafter referred to

as the “Bounden”) of the other part.
WHEREAS in response to the Notification
NO .o creereeeenrneneneees dAted e the Bounden

has submitted to the Board specified therein subject to the terms and conditions
contained in the said tender documents.

WHEREAS the Bounden has also deposited with the Board a sum of / furnished
a demand draft for a sum of Rs. .......................... as Earnest Money for execution
of an agreement undertaking the due fulfilment of the contract in case his tender
is accepted by the Board.

NOW THESE PRESENT WITNESS AND it is hereby mutually agreed as follows:

1. In case the tender submitted by the Bounden is accepted by the Board and the
contract for supply/ works is awarded to the Bounden, the Bounden shall within
fifteen days of acceptance of his tender execute an agreement with the Board
incorporating all the terms and conditions under which Board accepts his tender.

2. In case the Bounden fails to execute the agreement as aforesaid Incorporating
the terms and conditions governing the contract, the Board shall have power
and authority to recover from the Bounden any loss or damages caused to the
Board by breach as may be determined by the Board, appropriating the earnest
money deposited by the Bounden and if the earnest money is found to be
inadequate, the deficit amount may be recovered from the Bounden and his
properties movable and immovable in the manner hereinafter contained. The
bounden will have no claim or right over the moneys and /or securities and
EMD appropriated by Board and these moneys and/ securities shall belong to
the Board.

3. All sums found due to the Board under or by virtue of this agreement shall be
recoverable from the Bounden and his properties movable and immovable,

69



under the provisions of the Revenue Recovery Act for the time being in force as
though such sums are arrears of Land Revenue and also in such other manner as
the Board may deem fit.

4. In witness whereof
N o SRR YU YUPTRPURUPPTPPTPRURPPRRPRPPRIN (o t-11 s LB Vo (¢
designation) for and on behalf of the Kerala State Electricity Board

Ltd. and )

....................... +rornesme. the Bounden have hereunto set their hands the day and
year shown against their respective signatures.
Signed by Sri.....coocciiiiiiiiiiiiees
(Date)
CONTRACTOR
In the presence of witnesses:

1.

Signed by Sri....ccccoeeviiiieiinne.
EXECUTIVE ENGINEER
(Date)

In the presence of
witnesses:

1.

ANNEXURE II
POWER OF ATTORNEY
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(to be furnished in Government Stamp Paper
worth INR 200/- and notarized)

Know all men by these presents,
WE,  correeresseessessssessss s ssss st s ssssssassses

of firm and address of the registered office) do
hereby constitute, nominate, appoint and
authorize Mr./Ms/ Son/daughter/wife and
presently residing at presently employed with
us and holding the position
Of wovrriiiivii v @S OUT true and
lawful attorney (hereinafter referred to as the
“Authorised Representative”) to do in our
name ‘RENEWAL OF DAMAGED/OLD 11 KV
PSC/RCC POLE WITH NEW POLES AT
VARIOUS LOCATIONS UNDER ELECTRICAL
SECTION,CHOYYAMKODE” including but not
limited to signing and submission of all
applications, proposals and other documents
and writings, participating in pre-bid and other
conferences and providing
information/responses to the KSEB Ltd,
representing us in all matters before the KSEB
Ltd, signing and execution of all contracts and
undertakings consequent to acceptance of our
proposal and generally dealing with the KSEB
Ltd. in all matters in connection with or
relating to or arising out of our proposal for
the said project and/or upon award thereof to
us till the entering into of the agreement with
the KSEB Ltd.

AND we do hereby agree to ratify and confirm

all acts, deeds and things lawfully done or
caused to be done by our said Authorised
Representative pursuant to and in exercise of
the powers conferred by this Power of
Attorney and that all acts, deeds and things
done by our said Authorised Representative in
exercise of the powers hereby conferred shall
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and shall always be
deeded to have been done

by us.

IN WITNESS
WHEREOF
WE, e
............................... THE
ABOVE NAMED
PRINCIPAL HAVE

EXECUTED THIS POWER
OF ATTORNEY ON
THIS . DAY

(Signature, Name,
Designation and Address)

Witnesses:

Attested by a Notary
Public



ANNEXURE III
LETTER OF ACCEPATANCE

SAMPLE FORM

No.

To

Name and address of the contractor
Dear Sirs,

This is to notify you that your bid
dated....cooemrreennenn. for the execution of works
“RENEWAL OF DAMAGED/OLD 11 KV
PSC/RCC POLE WITH NEW POLES AT
VARIOUS LOCATIONS UNDER ELECTRICAL
SECTION,CHOYYAMKODE”  contract price
|2 (amount in figures and words) as
corrected modified in accordance with the
instructions to bidders is hereby accepted by
us. You are advised to submit the security
deposit and sign a contract agreement within
15 days from the date of this letter.

You are hereby instructed to proceed
with the construction of the works in
accordance with contract documents.

ours
faith
fully,

xecu
tive

Engi
neer
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ANNEXURE IV

NOMINATION

[ do hereby nominate and
authorize

Sri/Smt...cces v
son/daughter
Of
aged.....ccooeviniiinennes
VEATS  ovreveereneesreereesnnes e
house
Of
Village........c.c......
.................... Taluk...............
.............. district residing
=
.................................... to
receive all or
any sums
at ...

to receive all or any sums
found due to me under the
terms of the contract.
(Agreement No and details
of

contract) .o.ccceveevriennieennne



....................... in the event of my death before
the amount has become payable or having
become payable but has not been paid.

Signature of Tenderer

Name and Address

Signed in presence of witness:

Signature, Name & Address

Signature, Name & Address
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ANNEXURE V

Bidder’s Experience

The bidder shall furnish here a list of similar
jobs executed by him to whom a reference may
be by KSEB Ltd. in case KSEB Ltd. considers
such a reference necessary.

No | Name and | Value of | Period of | Client | Persons to
description of work | Work construction whom
and date of reference
completion may be
Place made
Date
N
a
m
e
&
A
d
d
r
e
S
S
o)
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eTendering System Government of Kerala

https://etenders.kerala.gov.in/nicgep/app?component=$DirectLink&p...

- eTendering System Government of Kerala
—o~—Kerala _
SANBUAN — . Tender Details
wa s> Y
‘\:3 ; ':3' renacerns Date : 23-May-2024 04:55 PM
&) Print
Basic Details
Organisation Chain Kerala State Electricity Board||Chief Engineer (Distribution North)||Dpty Chief Engg Electrical Circle
Kasargode
Tender Reference 07/24-25/EE/PMU/KSD dtd 23-05-2024
Number
Tender ID 2024 _KSEB 673373_1 Withdrawal Allowed Yes
Tender Type Open Tender Form of contract Percentage
Tender Category Works No. of Covers 1
General Technical No ItemWise Technical Evaluation No
Evaluation Allowed Allowed
Payment Mode Online Is Multi Currency Allowed For No
BOQ
Is Multi Currency —
Allowed For Fee No Allow Two Stage Bidding No
Payment Instruments Cover Details, No. Of Covers - 1
Online |5 No [Bank Name Cover -
: Cover Document Type Description
Bankers |, |sB1mops No
Scanned copy
1 Fee/ PrgQuaI_ .pdf of bounden
/Technical/Finance
agreement
Tender
-pdf document
.pdf Bidder details
Scanned copy
of Bank pass
df book,PAN
P card, GST (if
applicable) ,
Aadhar card
Xls BOQ
Tender Fee Details, [Total Fee in X * - 5,900] EMD Fee Details
Tender Fee in ¥ 5,900 EMD Amount in ¥ |15,800 EMD Exemption Yes
Fee Payable To Nil Fee Payable At |Ni| Allowed
Tender Fee No EMD Fee Type fixed EMD Percentage NA
Exemption Allowed EMD Payable To Nil EMD Payable At Nil
Click to view modification history
Work /Item(s
Title RENEWAL OF DAMAGED/OLD 11KV PSC/RCC POLE WITH NEW POLES AT VARIOUS LOCATIONS UNDER
ELECTRICAL SECTION, CHOYAMKODE
Work Description RENEWAL OF DAMAGED/OLD 11KV PSC/RCC POLE WITH NEW POLES AT VARIOUS LOCATIONS UNDER
ELECTRICAL SECTION, CHOYAMKODE
Pre Qualification Please refer Tender documents.
Details
Independent External |NA
Monitor/Remarks
Tender Stage to Yes
disclose bid details to
other bidders/public
domain

1of2

5/23/2024 4:54 PM



eTendering System Government of Kerala

2 of 2

https://etenders.kerala.gov.in/nicgep/app?component=$DirectLink&p...

Tender Value in X 6,30,375 Product Category Electrical Works Sub category NA
Contract Type Tender Bid Validity(Days) 180 Period Of Work(Days) |60
Location Choyamkode Pincode 671314 Pre Bid Meeting Place |NA

Pre Bid Meeting NA Pre Bid Meeting Date |NA Bid Opening Place Kasaragod
Address

Should Allow NDA No Allow Preferential No

Tender Bidder

Critical Dates

Publish Date

23-May-2024 05:30 PM

Bid Opening Date

11-Jun-2024 12:00 PM

Document Download / Sale Start
Date

24-May-2024 09:00 AM

Date

Document Download / Sale End

07-Jun-2024 05:00 PM

Clarification Start Date

24-May-2024 09:00 AM

Clarification End Date

07-Jun-2024 02:00 PM

Bid Submission Start Date

24-May-2024 12:00 PM

Bid Submission End Date

07-Jun-2024 05:00 PM

Tender Documents

NIT -
Document S.No|Document Name Description roument Size
(in KB)
1 Tendernotice_1.pdf Notice inviting tender 126.04
Work Item :
Documents ||S.No|Document Type Document Name Description I()igc;;;ent Size
1 Tender Documents 'TenderDocument.pdf Tender document 368.12
Other Document BidderDetails. pdf Bidder details 308.73
3 BOQ BOQ_1047482.xls Bill of quantities 324.00
Bid Openers List
S.No Bid Opener Login Id Bid Opener Name Certificate Name
1. sanojpalakkat@gmail.com Sanoj K SANOJ K
2. m.shyma@gmail.com Shyma Mallakkara SHYMA MALLAKKARA
3. lathadevadas@yahoo.com T K Latha LATHA T K

Tender Properties

Auto Tendering No
Process allowed

Show Technical bid status

Yes

Show Finance bid Yes

status

Show Bid Details in Public Domain
stage

Technical Bid Opening

Rank Type

BoQ Comparative Chart |Normal BoQ Compartive chart decimal 3
model places
BoQ Comparative Chart L Form Based BoQ No

Tender Inviting Authority

Name

EXECUTIVE ENGINEER, PMU KASARAGOD

Address

O/o Executive Engineer ,Project Management Unit, Vydhyuthi Bhavan, Vidhyanagar, Kasaragod - 671123

Tender Creator Details

Created By T K Latha

Designation

Executive Engineer

Created Date

23-May-2024 04:15 PM

5/23/2024 4:54 PM



